
APPENDIX A 
 
SAMPLE RCX RFQ  



B.3 STATEMENT OF WORK 

1.0 STATEMENT OF WORK RETRO-COMMISSIONING – 

1.1 Project Overview 

The Department of Veterans Affairs Health Care Network – Veterans Integrated Service 

Network (VISN) 07 has chosen to pursue Retro-Commissioning Service (RCx) at the following 

sites and data provided is FY2012 which is the most current data on file: 

 

Facility Name  Location SQ Foot Energy 

(MMBTU) 

Water  

(Kgal) 

521 VAMC Birmingham, 

AL 

Birmingham, AL 793,000 133,575 78,900 

619 CAHCS Montgomery Montgomery, AL  472,000 92,027 20,570 

679 VAMC Tuscaloosa, 

AL 

Tuscaloosa, AL 1,091,000 134,440 37,730 

619A4 CAVHCS, 

Tuskegee 

Tuskegee, AL 997,000 142,391 30,910 

509A0 VAMC Augusta, 

GA, Uptown 

Augusta, GA 870,000 91,007 42,870 

509 VAMC Augusta, GA 

downtown 

Augusta, GA 703,000 127,358 42,210 

508 VAMC Atlanta, GA Decatur, GA 1,098,000 234,392 53,791 

557 Carl Vinson VA 

Medical Center 

Dublin, GA 686,000 127,575 35,060 

534 VAMC Charleston, 

SC 

Charleston, SC 504,000 83,897 24,350 

544 VAMC Columbia, SC Columbia, SC 831,000 143,811 49,200 

1.2 Schedule and Special Item Number (SIN) Descriptions 

 

The VA intends to procure RCx as a General Services Administration (GSA) Federal Supply 

Schedule (FSS) order on: 

 



 Schedule 03FAC – Facilities Maintenance and Management Energy Management, Water 

Conservation and Support Services. 

 Category (SIN): 871-206 Building Commissioning Services 

 

The scope of the GSA FSS includes a range of services and solutions to satisfy the requirements.  

The government requires the contractor to provide the services listed in Table 1 - SIN below that 

summarizes the SIN listed.  The SIN descriptions provided in Table 1 are those listed in the GSA 

FSS and are abbreviated and not verbatim from the GSA Schedule.  The contractor shall be 

required to provide the services indicated in its GSA FSS. 

 

Table 1 - SIN 

 

SIN Description 

871-206 Building 

Commissioning Services 

Commissioning, re-commissioning and retro commissioning of new 

construction, major modernization projects, and existing buildings to 

ensure they are designed to operate as energy efficient as possible.   

 

The Contractor shall comply with all terms and conditions of the awarded GSA FSS and orders 

issued against their FSS. 

 

1.3 Technical Requirements  

1.3.1 Background  

 

VA is seeking professional RCx services for the purpose of establishing baselines for all 

related energy-using systems to proper operational capabilities for fully functional health 

care facilities within VISN 7. VA designed parameters for infection control within each of 

the facilities and Heating, Ventilation, Air Conditioning (HVAC) and Refrigeration, must be 

met as first priority, but completion objectives of this project are to improve energy 

efficiency and performance optimization.  This project will identify the problems and allow 

for a limited amount of on-site corrective actions. 

 

Companies may utilize any number of various creditable methods and techniques available to 

achieve the RCx service required under this contract.  Some of these methods include the US 

Green Building Council (USGBC), ASHRAE Guidelines for RCx for existing buildings, 

Department of Energy (DOE) Federal Energy Management Program (FEMP) Guidelines for 

RCx of existing buildings, which provide sufficient detail to provide a RCx (Tune-up) of the 

facilities to achieve energy optimization and performance. 

 



The contractor will not be required to register the facility with USGBC or any other 

Guidelines Agency but only to use the guidelines for the purpose of optimization, energy 

savings, and training. 

 

The contractor will review equipment lists as available and update as necessary.  The 

Contractor will observe whether these fundamental building elements and systems are 

installed, calibrated and operated as intended so they can deliver functional and efficient 

energy and operational performance. 

 

The intent is to verify that fundamental building systems and assemblies are performing as 

optimally as possible to meet current needs and sustainability requirements without 

compromising the level of infection control.  The company under this contract will review 

and observe whether these fundamental building elements and systems are installed, 

calibrated and operating as intended so they can deliver functional and efficient energy and 

operational performance. 

1.3.2 Scope 

 

Retro Commissioning includes the following systems:  

 

 Systems that simultaneously heat and cool, such as constant and variable air volume 

reheat 

 Economizers, which often need repair or adjustment, potential problems include 

frozen dampers, broken or disconnected linkages, malfunctioning actuators and 

sensors, and improper control settings  

 Pumps with throttled discharges 

 Fixed speed fans which operate at inefficient fan speeds 

 Equipment or lighting operating on improper schedules 

 Improper building pressurization (either negative or positive) 

 Equipment or piping that is hot or cold when it should not be; unusual flow noises at 

valves or mechanical noises 

 Short cycling of equipment 

 Un-Insulated or Improperly Insulated Hot and cold HVAC systems 

 Variable – frequency drives that operate at unnecessarily high speeds, or operate at a 

constant speed even though the load being served varies 

 Building Automation System sensors and controllers which are out of calibration, 

non-functioning or improperly programmed for their intended function. 

 Improper Balance of Air Side Systems. 

 AHU not providing air flow or pressurization per design 

 Heating and Cooling Control Valves which are “hunting” due to improper control 

loop tuning and / or bad sensor feed back 

 Low Delta Temperature in Cooling Water and Hot Water Heating Systems 

 

RCx services shall be performed on the facilities listed in Section1.1. 



 

1.3.3 Definitions  

 

Contracting Officer (CO):  The VA’s CO has the authority to enter into, administer and/or 

terminate contracts and may make related determinations and findings.  The CO will 

designate to the Contractor in writing the roles and responsibilities of other VA officials as 

they relate to the execution of this contract.  

 

Contracting Officer's Representative (COR):  The COR and Project Manager will be 

assigned to represent the CO as identified in the respective delegation letters.  The respective 

duties will be described thereto. 

 

Contractor:  The Contractor is solely responsible for the management (planning, supervision 

and contract coordination) and retro-commissioning services (including all labor, equipment, 

materials, inspections, and professional services) to meet requirements of this contract. 

 

Current Facility Requirements (CFR):  Defines the users’ current operational needs and 

requirements for a building.  It typically includes items addressing temperature and humidity 

set points, lighting levels, operating hours, filtration, vibration, sound and/or specialty needs.  

Reference U.S. Department of Veterans Affairs Technical Information Library 

(www.cfm.va.gov/TIL/www.cfm.va.gov/til/) 

 

Distribution of Submittals:  Contractor deliverables for each Task shall include two (2) 

complete sets of electronic files and hard copies delivered to the COR.  All other documents 

including narrative and text documents, specifications, design analysis and cost estimates 

shall be furnished on recordable compact discs. 

 

Facility Improvement Measure (FIM): Alterations or revisions to systems or equipment 

planned to improve building and system performance, reduce operations and maintenance 

(O&M) costs and/or improve the indoor environmental quality. 

 

Retro-Commissioning (RCx):  The application of the commissioning process to an existing 

building that has not previously undergone the commissioning process. Return on 

Investment (ROI):  The ratio of the money gained or lost on an investment relative to the 

cost of the investment.  To calculate ROI, the benefit (return) of an investment is divided by 

the cost of the investment; the result is expressed as a percentage or a ratio.  ROI = (Gain 

from Investment - Cost of Investment) / Cost of Investment.  

 

VA Review and Comment Resolution:  The VA will review all submittals identified under 

this contract.  Formal comments generated by the VA during the review will be provided to the 

Contractor.  Reviews of design documents, shop drawings, and product data by the VA are not 
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to be interpreted as an approval of the Contractor’s selections or progress toward meeting 

contract requirements.  

1.4 Objectives 

 

1.4.1 Review and update all necessary equipment lists. 

 

1.4.2 Identify and prioritize operational and maintenance enhancements in major building 

systems that result in improvements in infection control, energy efficiency, occupant 

comfort, and maximal indoor air quality. 

 

1.4.3 Evaluate design adequacy of major building HVAC systems in ensuring infection 

control is achieved in critical patient care areas. 

 

1.4.4 Evaluate system performance in relation to design specifications and characterize 

deviations.  

 

1.4.5 Optimize control systems through calibration of sensors, improved metering, 

development and review of trend logs, and functional equipment testing. 

 

1.4.6 Evaluate the ‘Preventive Maintenance Program (PMP)’ and assess its effectiveness in 

maintaining operating systems. Provide the necessary corrections to improve PMP and to 

train essential staff in its application.  

 

1.4.7 Establish a system, or improve an existing system, to benchmark current energy 

consumption of buildings and building sub-systems so that future energy needs can be 

realistically assessed and then documented.  

 

1.4.8 Identify options and cost estimates for energy savings throughout the healthcare facility 

including both low cost and high cost alternatives. 

 

1.4.9 Identify the Operations & Maintenance (O&M) personnel training needs to improve the 

skills/abilities to respond effectively to changing needs of the building/occupants. 

 

1.4.10 Complete the technical data columns (AHU Supply/Return/MUA CFM, 

cooling/heating/HR coils BTU capacity, control valve type and sizes, recommended energy 

conservation measures for each AHU, etc.) on the system level equipment lists (HVAC 

Inventory) completed for each facility. 

 

1.5 Process 

The following summarizes the project steps, which are detailed in the following sections: 

 

Task 1 - Planning Phase includes initial site investigation visit(s), review of existing 

documentation and requirements, determine the need to update all equipment lists to reflect as-

found and preparation of a retro-commissioning plan. 

 



1.5.1 Task 1 - Planning Phase.  The contractor shall provide the following: 

  

1.5.1.1 Facility Visit and Documentation Review – Visit each facility to be RCx and 

review building drawings and other documentation as available to understand the 

building energy usage, initial basis of design and evaluate the system integration. The 

review process includes the evaluation of all old and new drawings, specifications, test 

and balance (TAB) reports, O&M manuals (typically related to mechanical, electrical and 

controls), and any past commissioning reports.  All equipment lists and drawings will be 

updated to reflect current as-found conditions. Each facility visit shall be of such duration 

as necessary for the RCx contractor to familiarize themselves with all major HVAC 

systems in the facility to aid in documentation review and RCx plan development. 

 

1.5.1.2 Review the current facility functions and hours of operation to identify and update 

changes from the original design criteria and assumptions. 

 

1.5.1.3 Review current VA standards and directives to identify those applicable to the 

 CFR.  

 

1.5.1.4 Develop the RCx plan with input from the facilities staff and observations/photos 

from initial site visits.  The plan shall, at a minimum, contain the following sections: 

a.  General building information and contacts (name, address, phone numbers 

etc.).[Government Furnished after award] 

b.  Project objectives.  [Government Furnished after award] 

c.  Building description (brief).  [Government Furnished after award] 

d.  Project scope. 

e.  Roles and responsibilities. 

f.  Schedule (for primary tasks). 

g.  Documentation. 

h.  Investigation scope and methods. 

i.  Implementation phase. 

 

1.5.1.5 Conduct a scoping meeting to review, discuss, and agree to the retro-

commissioning plan.  This meeting should establish a mutual understanding between the 

contractor and the VA to achieve a clear understanding of all contractual requirements 

and to identify and resolve potential problems, thus initiating a joint and cooperative 

approach to the project work and striving to a satisfactory outcome for all parties. 

 

Task 1 Planning Phase Deliverables:   

- Draft RCx Plan 7 calendar days prior to scoping meeting. 

- RCx Plan Scoping Meeting Minutes 

- RCx Plan incorporating VA comments 

 

Task 2 - Investigation Phase includes detailed field inspections, data gathering, testing, and 

analysis to accurately assess system performance and identify improvement opportunities. 

  

1.5.2 Task 2 - Investigation Phase.  The contractor shall provide the following: 



 

1.5.2.1 System Condition Analysis.  Check systems for conditions that affect operation of 

the respective systems.  This shall include items such as cleanliness of coils, condition of 

filters and belts, valve/damper operation, equipment overall physical condition, and 

completion of required preventative maintenance actions. 

 

1.5.2.2 Site Review/Survey.  Conduct a thorough and detailed building walk through with 

facility maintenance personnel to evaluate the issues identified in the Task 1 - Planning 

Phase and observed during the initial site visit and subsequent drawing and 

documentation review.  VA facility staff will provide the RCx Contractor to access to 

important documents. These include: 

 Site/building plans (as-builts or record plans) 

 Specifications and equipment lists 

 O&M manuals and TAB Reports 

 Sequences of operations for control systems  

 Control system schematics 

 Training manuals 

 Prior engineering or energy efficiency reports and studies 

 Renovation history and future plans 

 Demand Maintenance logs and history 

 CMMS system capabilities and repair histories 

 Comfort complaint logs 

 Documentation of Current Facility Requirements 

After contractor has conducted all functional performance testing to determine how the 

systems are operating they will update all documents to reflect as found settings.  

 

1.5.2.3 Building Occupant Interviews.  Interview the VA facility maintenance personnel, 

utility personnel, occupants, and other relevant parties to understand the current needs 

and issues related to system O&M.  The Contractor shall perform a formal interview 

process to systematically assist in understanding potential issues and problems, uncover 

potential improvement opportunities, confirm the CFR and to develop consensus on the 

RCx process goals. 

 

1.5.2.4 Facility Performance Analysis and Performance Baseline Establishment. 

1.5.2.4.1 The Contractor shall collect and analyze available energy, non-energy and 

other system performance data to establish baseline benchmarks for facility 

performance.  Available facility performance baseline data shall include utility billing 

data, sub-metering data, work orders, comfort complaint logs, indoor air quality 

parameters, occupant satisfaction survey results, building automation system (BAS) 

trend data, and/or stand-alone data logger data. 

 



1.5.2.4.2 The Contractor shall gather individual system(s) data a minimum of two 

weeks prior to commencing any modifications to the systems and again after 

completion of any modifications. 

 

1.5.2.5 Systems Diagnostic Monitoring.  The Contractor shall develop a System 

Diagnostic Monitoring Plan for COR review and approval.  After VA approval of the 

Diagnostic Monitoring Plan, the Contractor shall perform comprehensive system 

diagnostic monitoring.  Diagnostic monitoring methods shall include BAS trending, 

portable data logger trending, and energy and weather data collection.  The contractor 

shall use the collected data to analyze system performance to identify issues and 

improvement opportunities and highlight particular problems that require more rigorous 

and focused investigation. 

 

1.5.2.6 Systems Test Procedures and Plans.  The Contractor shall develop Systems Test 

Procedures and Plans for the systems identified in the project scope and submit to the 

COR for review and approval.  Test plans typically focus on confirming that the system 

performance is meeting the performance requirements of the occupants or VA standards 

set forth in the CFR. 

 

1.5.2.7 System Testing.  The Contractor shall perform system testing to evaluate the 

building systems performance and provide the results and analyses in a System Testing 

Report submitted to the COR for review and approval.  In addition, any anomalies or 

issues identified in earlier Task 2 - Investigation Phase steps shall be considered for 

further evaluation during system testing to determine root causes and possible solutions.  

The testing process includes the verification and calibration of all sensors. 

 

1.5.2.8 Contractor shall install several CO2, Relative Humidity and differential air 

pressure monitors in various locations, coordinated with the VA COR, to obtain a 

representative baseline air quality condition before and then again after any RCx work for 

each HVAC airside system.  This will provide the VA some operational information to 

assure air quality is being maintained in addition to the energy savings.  The contractor 

can assess the number of monitors, with COR concurrence, required to properly evaluate 

the facilities air side systems, during the site walk. 

 

1.5.2.9 Contractor shall perform simple repairs or improvements identified during the 

Task 2 - Investigation Phase monitoring and testing and submit the Simple Repair Report 

Summary to the COR for review and approval.  Simple repairs or improvements are low 

cost with less than 30 minutes onsite labor, e.g., repairing simple damper blockages, 

replacing fan belts, adjusting sheaves.  Incidentals such as replacing screws, fasteners, 

changing air filters, replacing belts and sensors with a material/equipment COTS catalog 

cost of less the $60.00 each (direct costs) shall be performed at no additional cost to the 

VA. 

 

1.5.2.10 Task 2 Investigation Phase Deliverables: 
 

Facility Information Documents 



Building Occupant Interviews and Goals 

Facility Performance Analysis & Performance Baseline   

System Diagnostic Monitoring Plan and Report 

System Test Procedures, Plan and Report 

Simple Repair Report Summary 

Minor Repair Recommendation Report Summary 

 

Task 3 – Equipment List Phase Fundamental HVAC and building systems are ‘energy-using’ 

systems and the systems to be RCx are identified and listed within the contract by site.  The 

contractor will review equipment lists as available and update in excel as necessary. 

 

1.5.2.11 Task 3 – Equipment List 
 

The contractor shall complete a list of all HVAC and Process Systems Equipment.  This 

list will include all major equipment such as Air Handling Units, Roof Top Units, DX 

multizone & Split AC units, Fan Coil Units, VAV Boxes, Ventilation and Exhaust Fans, 

Pumps, Boilers, Chillers; Cooling Towers, process coolers, once thru water coolers, 

refrigeration units, complete with their capacities and make, model and size of electric 

motors in rated HP and measured kW. Additionally the report shall include a detailed 

description of the facilities building automation system(s), including a detailed points list 

utilizing best available data and computer front end reports as available. 

 

Task 4 - Final Report:  The contractor shall prepare a final report.  The final report shall, at 

a minimum, contain the following 

 

 Executive summary 

 Project background and scope of the commissioning project 

 Summary of facility energy usage, including comparisons to previous years 

consumption.  Must include annual energy/water consumption units per SF of facility. 

 Provide data on equipment conditions / settings at the start of the process and  upon 

completion, highlighting the changes. 

 Overview of activities conducted and changes implemented 

 A cost/savings analysis for each improvement implemented 

 Summary of missing critical documentation 

 Recommendations for recalibration frequency of sensors and actuators by type and 

use. 

 Specific recommendations regarding seasonal operational issues that affect energy 

use on a system by system basis. 

 List of O & M recommendations and strategies –  

o Prioritized Recommendations for System Efficiency and reliability 

improvements to existing practices and procedures, providing system specific 

recommendations.  

 Plan for future energy efficient system operation –  

o Prioritized Recommendations 

 Preventative maintenance plan –  



o Prioritized Recommendations for System Efficiency and reliability 

Improvements to existing practices and procedures, providing system specific 

recommendations 

 Recommended training for facility staff 

 Simple Repair Report Summary of work performed  

 Minor and Major Repair Recommendation Report Summary, including cataloged and 

indexed photos of equipment recommended for repair or replacement. 

 

1.6 Contractor Requirements, Confidentiality and Non-Disclosure 

 

1.6.1 The contractor shall follow all Government rules and regulations regarding information 

security to prevent disclosure of sensitive information to unauthorized individuals or 

organizations. 

 

1.6.2 Contractor staff and management may have access to some privileged and confidential 

materials of the United States Government such as budget and strategic plans.  These printed 

and electronic documents are for internal use only, are not to be copied or released without 

permission, and remain the sole property of the United States Government.  Some of these 

materials may be protected by the Privacy Act of 1974 (revised by PL 93-5791) and Title 18.  

Unauthorized disclosure of Privacy Act or Title 18 covered materials is a criminal offense.  

 

1.6.3 Regulatory standard of conduct governs all personnel directly and indirectly involved in 

procurements.  All personnel engaged in procurement and related activities shall conduct 

business in a manner above reproach and, except as authorized by statute or regulation, with 

complete impartiality and with preferential treatment for none.  The general rule is to avoid 

strictly any conflict of interest or even the appearance of a conflict of interest in Government-

contractor relationships. 

 

 

1.7 Other Personnel Considerations 

 

1.7.1 Personnel assigned by the contractor to the performance of work on this contract shall 

be acceptable to VA in terms of personal and professional conduct and technical knowledge.  

Should the assignment to this contract of any person by the contractor be deemed to conflict 

with the interests of VA, or in the event performance is deemed unsatisfactory at anytime 

during the life of the contract, the Contracting Officer may notify the contractor and request 

the person be immediately removed from the assignment.  The reason for removal will be 

documented and a request to receive key personnel replacement within five (5) business days 

of the notification will be made. Replacement key personnel qualifications shall be equal to 

or greater than those of the key personnel being replaced shall.  Employment and staffing 

difficulties will not be justification for failure to meet established schedules. 

 

1.7.2 The contractor must notify VA seven (7) calendardays in advance and the CO will 

approve or reject new proposed contractor key personnel for the performance of this contract.  



The contractor shall submit a resume of qualifications and the Contractor Personnel Change 

Control form CO and all other direct employees proposed for the project.  The CO will 

approve all contractor employees prior to bringing on duty via Contractor Personnel Change 

Request Form, at any time from date of award to the end of the contract, contractor personnel 

are no longer available, the VA will approve the qualifications of proposed replacement key 

personnel.  All contractor employees are subject to immediate removal from performance of 

this contract when they are involved in a violation of the law, VA security, confidentiality 

requirements, and/or other disciplinary reasons. 

 

1.8 Summary Synopsis and phasing methodology of all the items to be reviewed under this 

statement of work (SOW) 

 

1.8.1 The focus (highest priority) of this project should be on the HVAC, exhaust and or Air 

handling equipment of the facility.  VA believes this will provide the largest impact on 

energy savings and reduction measures for year round operations and should include 

innovative approaches to maintaining and improving the air quality of sensitive patient care 

areas such as operating rooms and patient care rooms leading to improved infection control. 

Deficiencies noted but not corrected during the implementation phase shall be broken down 

in sufficient detail and prioritized for future projects. 

 

1.8.2 Any simple repair or material corrective action required to promote commissioning 

shall be included in the task order under Phase II. 

 

2.0 FORMAL REJECTION AND ACCEPTANCE OF DELIVERABLES  

 

The Government will have fourteen (14) calendar days to review each document and provide 

feedback and/or comments.  The contractor shall have seven (7) calendar days to incorporate 

comments.  After delivery of the final document with comments, the Contractor will be notified 

within fourteen (14) business days whether the document is accepted.  Delivery of the final 

document with incorporated comments shall not constitute acceptance by the Government. 

 
2.1 Deliverables and Tasks 
 

Satisfactory completion of the contract shall be measured by completion of the listed 

deliverables and tasks identified.  Completion of deliverables shall remain within the scope of 

the approved Statement of Work. 

3.0 DELIVERY SCHEDULE/PERIOD OF PERFORMANCE 

 

Period of Performance:  184 calendar days from Notice to Proceed (NTP) to include complete 

Final Retro-Commissioning Report and Training. 

 

3.1 General Deliverables  

Formatted: Normal, Indent: Left:  0"



 

3.1.1 The contractor shall submit the following information to the Contracting Officer and 

COR for approval as specified under each Deliverable. 

 

3.1.2 Provide a detailed task specific schedule that demonstrates complete fulfillment of all 

contract requirements. The schedule shall include milestone dates, including activity start and 

end dates and activity description. The schedule shall be submitted and approved prior to 

receiving the notice to proceed.  An updated schedule shall be submitted for approval to the 

CO prior to progress meetings as work progresses. 

 

3.1.3 Contractor shall submit all required certificates associated with the RCx project prior to 

receiving notice to proceed. 

 

3.1.4 Proof of Insurance – Due to VA 7 calendar days after award. 

 

3.1.5 Contractor Quality Control Plan (CQCP):  The contractor shall develop a CQCP and 

shall furnish to VA for review and approval no later than 21 calendar days after the receipt of 

notice to proceed. The plan shall identify personnel, procedures, control, instructions, tests, 

records, and forms to be used.  RCx will be permitted to begin only after acceptance of the 

CQCP.  After acceptance of the CQCP, the Contractor shall notify the CO in writing of any 

proposed changes. Proposed changes are subject to acceptance by the CO. 

 

3.1.6 Site Specific Safety Plan:  Comprehensive site-specific safety plan shall be 

implemented by the Contractor to eliminate injuries occurring relative to providing the RCx 

services for this project.  RCx will be permitted to begin only after acceptance of the Site 

Specific Safety Plan.  Contractor is responsible for providing enough project lead-time to 

allow for VA review of the Site Specific Safety Plan before acceptance. The Department of 

Labor OSHA requires that all Contractors involved in installation (if applicable to this RCx 

project) on VA owned or leased property comply with the Incorporation of General Industry 

Safety and Health Standards applicable to Installation Work and Technical Amendments, 

Final Rule 29 CFR Parts 1910 and 1926 as published in the Federal Register Volume 58, No. 

124, June 30, 1993.  This document shall be provided to the VA within 21 calendar days after 

the Notice to Proceed is issued. 

 

 

3.1.8 During the execution of the RCx project, the contractor shall submit Progress Reports 

to the COR.  Progress Reports shall be submitted bi-weekly commencing at the Notice to 

Proceed and continuing until submission of the Final Retro-Commissioning Report and 

completion of training. The reports shall identify work completed, work in progress, project 

status, any task specific problems, risks and the schedule for the remaining work. All work 

shall be delineated by specific tasks, including all tasks to complete deliverables. 

Additionally the schedule shall include Man-hours expended and projected to complete, parts 

purchased to date and projected to be purchased to complete. The contractor shall provide its 

key personnel to meet with and discuss project status at bi weekly COR scheduled progress 

meetings.  



 

3.2 Delivery Table 

 

Task Name Time 

1 Retro-commissioning Plan - Draft NTP + 23 calendar days 

1 Scoping Meeting Minutes & RCx Plan updated NTP + 30 calendar days 

2 Facility & Equipment Information Documents  NTP + 77 calendar days 

2 Building Occupant Interviews and Goals NTP + 77 calendar days 

2 
Facility Performance Analysis & Performance 

Baseline 

NTP + 105 calendar 

days 

2 System Diagnostic Monitoring Plan NTP + 77 calendar days 

2 System Diagnostic Monitoring Report NTP + 90  days 

2 System  Test Procedures and Testing Plan NTP + 77 calendar days 

2 
System Testing Report  NTP + 140  calendar 

days 

2 
Repair Report Summary  NTP + 184 calendar 

days 

2 
Final Report  NTP + 184 calendar 

days 

2 
Out Briefing Addressing investigation findings NTP + 184 calendar 

days 

3 
Equipment list NTP + 184 calendar 

days 

 

3.3 Project Acceptance: All submittals and deliverables must be received and approved by the 

COR before final acceptance of the line item will be made.  

4.0 GENERAL REQUIREMENTS 

 

4.1 All employees of general contractor and subcontractors shall comply with VA security 

management program and obtain permission of the VA police, be identified by project and 

employer, and restricted from unauthorized access.  All contractor employees and sub-contractor 

employees shall apply for and, if qualified, be badged for general un-escorted access per VA 

Security Directive requirements.  

 

4.2 Prior to commencing work, general contractor shall provide proof that an OSHA certified 

“competent person” (CP) (29 CFR 1926.20(b) (2) will maintain a presence at the work site 

whenever the general or subcontractors are present. (OSHA 30 hour supervisor training)  Refer 

to Section 3.1.3 for instructions. 

 



4.3 Training: 

 

4.3.1 All employees of general contractor or subcontractors shall have the 10-hour OSHA 

certified Construction Safety course and /or other relevant competency training, as 

determined by VA CP with input from the ICRA team.  

 

4.3.2 Submit training records of all such employees for approval before the start of work. 

 

4.4 Infection Prevention Measures 

 

4.4.1 Implement the requirements of VAMC’s ICRA Group. ICRA Group may monitor dust 

in the vicinity of the construction work and require the Contractor to take corrective action 

immediately if the safe levels are exceeded. ICRA guidelines can be accessed here or through 

VA’s online vendor portal.   

4.4.2 Establish and maintain a dust control program as part of the contractor’s infection 

preventive measures in accordance with the guidelines provided by ICRA Group.  Prior to 

start of work, prepare a plan detailing project-specific dust protection measures, including 

periodic status reports, and submits to Project Engineer for review for compliance with 

contract requirements in accordance with contract.   

4.5 Final Cleanup: 

4.5.1 As project progresses, particularly as part of a final inspection remove all debris from 

these facilities 
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